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STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS DIVISION 
 

ADDENDUM NO. 1 
 

for 
 

INTERSTATE ROUTE H-1 ADDITION AND MODIFICATION OF FREEWAY ACCESS 
(KAPOLEI INTERCHANGE COMPLEX), PHASE 3 

 
FEDERAL-AID PROJECT NO. NH-H1-1(271) 

         
The following amendments shall be made to the Bid Documents: 
 

A. NOTICE TO BIDDERS 
 

1. Prospective bidders are hereby notified that receiving of sealed 
proposals scheduled for 2:00 P.M. HST, October 31, 2022, is hereby 
POSTPONED until 2:00 P.M. HST, MONDAY, November 7, 2022. 
The attached NOTICE TO BIDDERS dated r10/21/22 shall be 
incorporated and made a part of the NOTICE TO BIDDERS. 

 
The following is provided for information. 
 

B. PRE-BID CONFERENCE MINUTES 
 
1. Attached are the September 28, 2022 Pre-bid Conference Minutes 

and Attendance Sheet for your information. 
 
Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in 
the space provided on page P-4 of the Proposal. 
 
 
 
 
   
 JADE T. BUTAY 
   Director of Transportation 

https://stateofhawaii.na1.adobesign.com/verifier?tx=CBJCHBCAABAAd4Dn-gfkKZqbdaPp0nD7e5qCe68ALzCP


  Addendum No. 1 

 NB-1 r10/21/22  

NOTICE TO BIDDERS 

(Chapter 103D, HRS) 

Disadvantaged Business Enterprise  

 

 

The receiving of SEALED BIDS for INTERSTATE ROUTE H-1 ADDITION 

AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE 

COMPLEX), PHASE 3, FEDERAL-AID PROJECT NO. NH-H1-1(271), through 

HIePRO, scheduled for 2:00 P.M. Hawaii Standard Time (HST), October 31, 2022, is 

hereby POSTPONED UNTIL 2:00 P.M. HST, MONDAY, November 7, 2022. 

The submission of the Disadvantaged Business Enterprise (DBE) Contract Goal 

Verification and Good Faith Efforts (GFE) Documentation for Construction, 

Disadvantaged Business Enterprise (DBE) Confirmation and Commitment Agreement – 

Trucking Company and Disadvantaged Business Enterprise (DBE) Confirmation and 

Commitment Agreement –Subcontractor, Manufacturer, or Supplier for INTERSTATE 

ROUTE H-1 ADDITION AND MODIFICATION OF FREEWAY ACCESS 

(KAPOLEI INTERCHANGE COMPLEX), PHASE 3, FEDERAL-AID PROJECT NO. 

NH-H1-1(271), scheduled for 2:00 P.M. HST, November 7, 2022, is hereby 

POSTPONED UNTIL 2:00 P.M. HST, MONDAY, November 14, 2022. 

 

 

 JADE T. BUTAY 

Director of Transportation 

 

 

https://stateofhawaii.na1.adobesign.com/verifier?tx=CBJCHBCAABAAd4Dn-gfkKZqbdaPp0nD7e5qCe68ALzCP
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September 28, 2022 PRE-BID CONFERENCE MINUTES 

Subject: Interstate Route H-1 Addition and Modification of Freeway Access (Kapolei 

Interchange Complex), Phase 3 

Island of Oahu 

Federal-Aid Project No. NH-H1-1(271) 

Attendees: See attached list of attendees. 

A. The meeting was called to order by Jillian Chen (HDOT Project Engineer) at about 

10:05 a.m. to brief the prospective bidders for the subject project.

B. Bidders were reminded, anything said at this meeting is for clarification only.  The bid 
documents shall govern over anything said and discrepancies shall be clarified by 
addendum.

C. Attendees were asked if they had any questions.  It was noted that all questions needed to 
be submitted in writing in HIePRO, and questions will be answered officially by 
addendum.  No questions were asked.

D. Bidders were reminded that all RFIs or questions shall be submitted in writing in 
HIePRO no less than 14 calendar days before bid opening which will be October 17th at 
2pm (HST).  All questions and RFIs are to be submitted via HIePRO only.  Questions 
received after the deadline will not be addressed, and verbal RFIs will not receive a 
response.

E. Bidders were reminded that bids are due at 2pm on Monday, October 31, 2022, and must 
be submitted via HIePRO.  All documents required by the specifications must be 
submitted via HIePRO by that date and time.

F. Bidders were reminded that DBE Forms are due 5 days after bid opening (November 7, 
2022 at 2pm) via email.  Email address for submission to Li Nah Okita is shown in the 
Notice to Bidders. Failure to provide the documents shall be cause for bid/proposal 
rejection.

G. Meeting was adjourned at about 10:20 a.m.



FED-AID PROJECT NO.:   NH-H1-1(271)

DATE, TIME & PLACE:  September 28, 2022; 10:00 A.M.

Pre-offer conference held virtually

NAME OFFICE TELEPHONE

Li Nah Okita HWY-DD 808-692-7581

Jillian Chen HWY-DD 808-692-8439

Robert Loo HWY-DD 808-692-8438

Steve Yoshida HWY-TD 808-692-7682

Ramon Acob HWY-DH 808-692-7562

Jon Nishihara HWY-DH 808-692-7564

LiSa Teri Chang OCR 808-836-7923

Chris Ball Mitsunaga & Associates 808-945-7882 x149

Jason Ames Grace Pacific, LLC 808-781-3881

Billy McCoskey Goodfellow Bros. 808-348-3498

Maria Millare Goodfellow Bros. 808-620-2448

Shane Pasion
Hawaiian Dredging Construction 
Company, Inc.

808-735-3290

Jeremy Lee
Hawaiian Dredging Construction 
Company, Inc.

808-735-3269

Chris Sanchez Penhall Co. 602-489-9944

Emmanuel M. Minde   Global Specialty Contractors, Inc. 651-406-8232

Sean O'Kelly Global Specialty Contractors, Inc. 808-843-8881

HIGHWAYS DIVISION

PRE-BID MEETING ATTENDANCE

SUBJECT:   
Interstate Route H-1 Addition and Modification of Freeway 
Access (Kapolei Interchange Complex), Phase 3
Island of Oahu

Microsoft Teams
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